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SOL-CI-12-00020
Attachment 2: Performance Work Statement

PERFORMANCE WORK STATEMENT

Analytical Chemistry Laboratory Services Supporting the Unregulated Contaminant
Monitoring Program

1.0 Background

The United States Environmental Protection Agency’s (EPA) Office of Water (OW), specifically
OW's Office of Ground Water and Drinking Water (OGWDW), is responsible for implementing
the provisions of the Safe Drinking Water Act (SDWA) Amendments. OGWDW also
participates in multi-media program activities conducted by several other EPA offices. Under
the SDWA, OGWDW develops regulations and programs to protect the public health from
contaminated drinking water and groundwater.

EPA is responsible for investigating chemical, radiological and microbiological contaminant
occurrence in an effort to characterize drinking water threats. EPA relies on independent
research efforts (e.g., United States Geological Survey [USGS] studies) and is heavily engaged
in conducting occurrence studies to obtain new data. The largest occurrence study is the
monitoring program mandated by the Unregulated Contaminant Monitoring Rule (UCMR). The
UCMR is a 5-year cyclic monitoring program that allows OGWDW to evaluate contaminant
occurrence in finished drinking water. Every five years, the UCMR is redefined through
regulatory proposal and promulgation. Monitoring results collected under the UCMR are
correlated with population data to obtain an exposure assessment for each contaminant. If
warranted, exposure information from the UCMR is then combined with health effects and water
treatment control information to determine a maximum contaminant level (MCL) for a
contaminant as a National Primary Drinking Water Standard (NPDWS). This sound science
strategy provides the basis for maximizing public health protection.

In the provisions of the 1996 Amendments to the SDWA, there were measures to revise the
unregulated contaminant monitoring program. The revised program no longer falls under state
primacy, but EPA has implementation responsibility (though states provide significant assistance
through Partnership Agreements). Within the revised program, no more than thirty (30)
contaminants are selected for monitoring within a 5-year UCMR cycle. EPA has implemented
two cycles of UCMR under the revised program, with a third cycle (UCMR3) proposed to begin
in 2012 and ending in 2016.

The proposed UCMR3 requires laboratories to successfully complete the EPA Laboratory
Approval Program prior to analyzing UCMR3 samples. Laboratories that have successfully
completed the program have been notified throughout the program after each of the various PT
phases by a letter on EPA letterhead granting approval for each method from the UCMR
Laboratory Approval Coordinator. Only laboratories that have received EPA approval for all
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UCMR chemical methods (List 1 methods are included in Table 1 and the List 2 Method is
included in Table 2 [List 3 Methods are not a part of the UCMR Chemistry Contract Services
being procured]) will be considered for this award. List 1 and 2 methods are chemical methods,
while List 3 are microbial methods, procured through a separate solicitation. Information
concerning the UCMR3 Laboratory Approval Program can be obtained at
http://water.epa.gov/lawsregs/rulesregs/sdwa/ucmr/ucmr3/laboratories.cfm.

2.0 Purpose

The purpose of this multiple-award requirement is to establish laboratory services contracts
under the UCMR implementation program. The laboratory services entail conducting the
analysis of samples collected at selected small water systems. For the proposed price of these
analytical services, the contractor shall supply all necessary labor, materials, equipment and
facilities in technical support of the program areas listed herein, and as further specified by
written task orders issued by the Contracting Officer (CO). The contractor may be tasked with
- multiple task orders concurrently, and at times these may be of a quick response nature.

The revised UCMR program includes three basic elements: assessment monitoring (List 1, see
Table 1), a screening survey (List 2, see Table 2) and a pre-screen survey (List 3). The UCMR
Laboratory Approval Program evaluates laboratories to determine their ability to perform List 1
and List 2 methods, which are chemistry methods. Laboratories awarded a contract under this
solicitation will not be required to perform any analyses under List 3, pre-screen survey.

Assessment Monitoring — List 1

In assessment monitoring, analytical methods (see Table 1: List 1 Methods) are specified that
utilize widely available instrumentation. This regulatory requirement impacts all public water
systems serving more than 10,000 customers, and 800 selected small water systems serving less
than 10,000 customers. This multiple-award contract will provide analytical services support for
this monitoring program at the 800 selected small water systems.

Screening Survey- List 2 :
The EPA has developed analytical methods that utilize specialized instrumentation (see Table 2:
List 2 Methods) for the contaminants listed for the screening survey. This regulatory
requirement impacts all very large public water systems serving more than 100,000 customers,
320 selected large water systems that serve between 10,000 and 100,000 customers and 480
selected small water systems that serve less than 10,000 customers. This Screening Survey will
be instrumental in assessing whether these contaminants should have priority for additional
occurrence studies, or if these contaminants should be further elevated for future regulatory
consideration. This multiple-award contract will provide analytical services support for this
monitoring program at the 480 selected small water systems. These selected small systems will
differ from the 800 small systems selected for assessment monitoring.
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3.0 Scope of Work

This requirement will be met through multiple-award, indefinite delivery / indefinite quantity
type laboratory services contracts. Specific task orders will be competed among the laboratories
awarded these contracts. These task orders will specify one or more of the following tasks to be
completed using one or more analytical methods. In response to a written task order, the
contractor shall be responsible for all activities relating to sample receipt, conducting the
analyses and reporting results in support of the UCMR. The contractor may be required to
support the assessment monitoring elements of the UCMR 3 as well as some additional
contaminants not included in UCMR 3. The contractor will be required to have UCMR 3 lab
approval from EPA for all chemical methods (Tables 1 and 2).The contractor shall provide
support in the following areas: (1) laboratory analyses; (2) reporting quality control and sample
data; (3) logistical support; and (4) monthly progress and quality control assessment reports.

In addition to the specified tasks, the contractor shall maintain all records and documentation
associated with the preparation and analyses of samples under this contract for a minimum
period of three (3) years beyond the expiration of the task order. Should such additional -
information be required during that period, the contractor shall provide the information to the
Government at a reasonable cost (to be determined at that time).

Work under this contract will be limited to the types of activities specified in the following
sections:

31 Laboratofy Analyses

The contractor shall analyze water samples in accordance with the procedures detailed in the
specified analytical methods provided by EPA (see Tables 1 and 2). All procedures specified in
the methodology must be followed as detailed in the provided analytical method unless prior
approval to deviate has been granted in writing by the Task Order Project Officer or Project
Officer. Laboratories that deviate from the analytical methods provided, without first obtaining
written permission from the EPA Project Officer or Task Order Project Officer may be liable for
the cost of the analyses and responsible for costs associated with recollection of the sample(s).

3.1.1 UCMR 3 Contaminants — The contractor shall analyze water samples for
assessment monitoring contaminants listed in UCMR 3. The contammants and methods are
identified in Tables 1 and 2.

3.1.2 Additional Contaminants — The contractor may be tasked with analyzing five
additional contaminants not included in UCMR 3 assessment monitoring. These contaminants
are included in the approved UCMR 3 methods. These contaminants include: sec-butylbenzene
(EPA 524.3), n-propylbenzene (EPA 524.3) manganese (EPA 200. 8) tellurium (EPA 200.8), and
germanium (EPA 200.8).
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3.2 Logistical Support

Samples will routinely be shipped to the contractor via an overnight express delivery service.
The contractor shall be available and have the capability to receive, log and properly store all
delivered samples. Sample delivery during a typical week should be expected from Tuesday
through Friday (no Saturday deliveries).

The contractor shall package and return all undamaged sample shipping containers and reusable
contents. These shall be returned to the sampling coordinator by ground courier using the
shipping account provided by EPA. The contractor shall also return all sample tracking forms
associated with samples to the sampling coordinator. The contractor shall return all undamaged
shipping containers, reusable contents, and sample tracking forms within thirty (30) days of
sample receipt.

4.0 Deliverables / Reporting Requirements
4.1 Reporting quality control and sample data.

Data for all sample analyses and related quality control samples (e.g., field sample, spiked
sample, laboratory fortified blank, continuing calibration results, etc.) are to be reported
electronically to the EPA. The format for these reports will be specified in each task order. EPA
will electronically validate reported data in accordance with method procedures. In addition, the
contractor shall be subjected to annual on-site audits of its laboratory and facilities.

The contractor shall concurrently report to the EPA all data for a specific array of samples,
collected from an individual Public Water System, for a specific collection event. The contractor
shall not report partial sets of analytical data. The timeliness of submitting these results to EPA
is specified in the QASP for task 4.1.

The contractor shall submit a draft Monthly Progress and Quality Control Assessment Report, in
hard copy and electronic MS Word or Adobe PDF format, to the Task Order Project Officer, and
the Project Officer and the Contracting Officer. This report must detail activities toward
fulfilling any of the above tasks, as defined in the Task Order, which were performed during the
past month and billed to the contract. This report shall be submitted on or before the 20™ day of
the succeeding month. The format of the report will be specified in each task order. The draft
Monthly Progress and Quality Control Assessment Report will be reviewed within 14 days, after
which the contractor shall address comments and submit a final Monthly Progress and Quality
Control Assessment Report to the Task Order Project Officer, the Project Officer, and the
Contracting Officer. The contractor shall be subject to scheduled paper audits of data in
accordance with the analytical method procedures. In addition, the contractor shall be subject to
scheduled on-site audits of its laboratory and facilities.

The contractor shall submit a weekly report based on an Excel spreadsheet that EPA sends to the
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lab which indicates the planned sampling schedule. The laboratory shall provide information for
each sample kit received concerning sample collection date, sample receipt date, and comments
concerning sample receipt. The laboratory shall also verify that the chain of custody form
matches the sample kit ID and will notify EPA if there are any discrepancies.

The contractor shall notify EPA of Sampling/shipping errors or discrepancies on the same day or
within one day following the receipt of samples.

If re-analysis of samples affected by Quality Control failures (ie, insufficient sample volume
remaining for reanalysis, holding time expired, other QC failures, etc) is necessary, EPA will be
notified on the same day or within one day following the discovery of the QC failure.

4.2 Quality Assurance

The contractor shall submit a UCMR 3 Programmatic Quality Assurance Project Plan (PQAPP).
The PQAPP shall meet all the QA requirements as described in this Performance Work
Statement and FAR clause 52.246-11.

5.0 Adherence with Information Technology (IT) requirements

COMPLIANCE WITH FEDERAL AND EPA INFORMATION TECHNOLOGY
REQUIREMENTS

All work performed by the contractor shall comply with pertinent Federal and EPA information
processing and telecommunications standards and procedural guidelines. The contractor shall
also comply with the Federal Information Processing and Standards (FIPS), published by the
National Institute for Standards and Technology (NIST). Additionally, the contractor shall
comply with EPA’s technical and operational standards, policies and procedures as issued by its
technology services organizations.

Federal Policies and Regulations

Computer Security Act of 1987 http://csrc.nist.gov/groups/SMA/ispab/documents/csa_87.txt

The Privacy Act of 1974 Section

552a Tu_rctt)://www.i ustice.gov/opcl/privstat.htm

The Rehabilitation Act Section 508 lhttp://www.access-board.gov/sec508/guide/act.htm

Architectural and Transportation
Barriers Compliance Board
Electronic and Information
Technology (EIT) Accessibility :
Standards (36 CFR part 1194) http://www.access-board.gov/sec508/508standards.pdf
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The Fair Labor Standards Act of
1938 as amended, and any
applicable Executive Orders

http://www.dol.gov/whd/regs/statutes/FairLLaborStandAct.pdf

U.S. Office of Management and
Budget (OMB) Circular A-4, Risk
Analysis

http://www.whitehouse.gov/omb/circulars a004 a-4/

OMB Circular A-11, Financial
Reporting and Performance

http://www.whitehouse.gov/omb/circulars all current vyear

all toc

OMB Circular A-76, Personnel
Issues

http://www.whitehouse.gov/omb/circulars a076 a76 incl tec

h correction

OMB Circular A119, Consensus
Standards

http://www.whitehouse.gov/omb/circulars/al19/a119.html

OMB Circular A-123, Internal
Control Management

http://www. whitehouse.gov/omb/circulars al23 rev

OMB Circular A-130, Information
Resource Management

http://www.whitehouse.gov/omb/circulars al30 al30trans4

OMB Circular A-131, Value
Engineering

http://www.whitehouse.gov/omb/circulars al31l/

OMB Memorandum M-08-27,
Guidance for TIC compliance

http://www.whitehouse.gov/sites/default/files/omb/assets/omb

memoranda/fy2008/m08-27.pdf

OMB Memorandum M-08-22,
Guidance on implementing FDCC

http://www.whitehouse.gov/sites/default/files/omb/memorand

a/fy2008/m08-22 .pdf

OMB Memorandum M-07-24,
Updated principles for Risk
Analysis

http://www . whitehouse.gov/sites/default/files/omb/assets/omb

memoranda/fy2007/m07-24.pdf

OMB Memorandum M-07-11,
Implementation of Commonly
Accepted Security Configurations
for Windows Operating Systems

http://www.whitehouse.gov/sites/default/files/omb/assets/omb

memoranda/fy2007/m07-11.pdf

OMB Guidelines for Ensuring and
Maximizing the Quality,
Objectivity, Utility, and Integrity of
Information Disseminated by
Federal Agencies

http://www.whitehouse.gov/omb/fedreg final information qu

ality guidelines

Federal Information Security
Management Act (FISMA)

http://csrc.nist.gov/drivers/documents/FISMA -final.pdf

U.S. Department of Commerce,
National Institute of Standards and
Technology (NIST) Special
Publication (SP) 800-34

http://csrc.nist.gov/publications/nistpubs/800-34-rev1/sp800-

34-revl errata-Nov11-2010.pdf

NIST SP 800-53, Rev. 3

http://web.nvd.nist.gov/view/800-53/home

Federal Continuity Directive 1

http://www.fema.gov/pdf/about/offices/fcdl.pdf

EY
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Electronic Signatures in Global and
National Commerce Act (ESIGN)

http://www.whitehouse.gov/omb/memoranda/m00-15.html

Federal Information Processing

Standards http://www.itl.nist.gov/fipspubs/

Government Information Security

Reform Act http://www.whitehouse.gov/omb/memoranda/m01-08.pdf
Government Paperwork Elimination

Act (GPEA) http://www.whitehouse.gov/omb/circulars/al130/a130.html

Information Technology
Management Reform Act

http://www.whitehouse.gov/omb/memoranda/m96-20.html

OMB Memorandum on Agency
Architecture Development

http://www.whitehouse.gov/omb/memoranda/m97-16.html

PDD-63 White Paper

http://fas.org/irp/offdocs/paper598.htm

Presidential Decision Directive -

PDD-62 http://fas.org/irp/offdocs/pdd-62.htm
Presidential Decision Directive -

PDD-67 http://fas.org/irp/offdocs/pdd/pdd-67.htm

FIPS Publications http://csrc.nist.gov/publications/PubsFIPS.html

http://www.section508.gov/index.cfm?FuseAction=content&l

Section 508 Compliance D=12

NARA Electronic Records

http://www.archives.gov/records-mgmt/initiatives/erm-

Management (ERM) Guidance guidance html

Homeland Security Presidential

http://www.whitehouse.gov/omb/memoranda/fy2005/m{5-

Directive (HSPD) 12 24.pdf

EPA Policy and Procedures

EPA Standard Operating Procedures for the Development and
Review of Publications: Printed, Web, and Other Media

http://www.epa.gov/productreview/

index.html

Data Standards and Environmental Data Registry (EDR)

http://iaspub.epa.gov/sor internet/re]

gistry/datareg/home/overview/home

.do

EPA Information Resources Management (IRM) Policy

http://www.epa.gov/irmpoli8/

IRM Policy Manual

http://www.epa.gov/irmpoli8/archiv

ed/polman/index . html

EPA Section 508 Accessibility Guide

http://www.epa.gov/accessibility/

EPA Web Guide

http://yosemite.epa.gov/oei%S5Cweb
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guide.nsf’homepage/
EPA Office of Water Web Standard Operating Procedures and
Guidance http://epaowhelpdesk.zendesk.com/
Guide for Developing Usable and Useful Web Sites (Usability
Guidelines) http://www.usability.gov/
Monitoring Information in STORET http://www.epa.gov/storet
National Hydrography Dataset (NHD) http://www.epa.gov/waters
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Table 1: Assessment Monitoring Methods and Analytes

(List 1 Methods)

Volatile Organic Compounds
EPA 524.3

Analyte CAS Number MRL
1,2,3-trichloropropane 96-18-4 0.03 ng/L
1,3-butadiene 106-99-0 0.1 pg/L
chloromethane (methyl chloride) |74-87-3 0.2 pg/L
1,1-dichloroethane 75-34-3 0.03 ng/L
n-propylbenzene’ 103-65-1 0.03 pg/L
bromomethane (methyl bromide) |74-83-9 0.2 pg/L
sec-butylbenzene' 135-98-8 0.04 pg/L
chlorodifluoromethane (HCFC-22) |75-45-6 {0.08 pg/L
bromochloromethane (halon 1011) (74-97-5 0.06 pg/L
Synthetic Organic Compounds

EPA 522

1,4-dioxane 123-91-1 0.07 pg/L
Metals

EPA 200.8 Rev 5.4

vanadium 7440-62-2 0.2 png/L
molybdenum 7439-98-7 1 pg/L
cobalt 7440-48-4 1 pg/L
strontium 7440-24-6 0.3 png/L
chromium 7440-47-3 0.2 ng/L
manganese' 7439-96-5 1 pg/LL
tellurium’ 13494-80-9 1 pg/L
germanium’ 7440-56-4 1 ug/L
Oxyhalide Anion

EPA 300.1

chlorate 14866-68-3 20ng/L
Perfluorinated Compounds

EPA 537 Rev 1.1

perfluorooctane sulfonate (PFOS) [1763-23-1 0.04 ng/L
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perfluorooctanoic acid (PFOA) 335-67-1 0.02 pg/L
perfluorononanoic acid (PFNA) 375-95-1 0.02 pg/L
?Ie:ln;il'{ll;(osr)ohexane sulfonic acid 355-46-4 0.03 pg/L
perfluoroheptanoic acid (PFHpA) |375-85-9 0.01 pg/L
Hexavalent chromium

EPA 218.7 ‘

chromium (VI) 13907-45-4 0.03 png/L

'Designates extra contaminants, as discussed in Section 3.1.2

Table 2: Screening Survey Methods and Analytes (List 2

Methods)

Hormones

EPA 539

Analyte CAS Number MRL
17-B-estradiol 50-28-2 0.0004 pg/L
l s7t ro; (eieit(l)ll))fnylestradlol (ethinyl 57-63-6 0.0009 pg/L.
16-a-hydroxyestradiol (estriol) 50-27-1 0.0008 pg/L
equilin 474-86-2 0.004 pg/L
estrone 53-16-7 0.002 pg/L
testosterone 58-22-0 0.0001 pg/L
4-androstene-3,17-dione 63-05-8 0.0003 pg/L
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Reports of Work

Analytical Chemistry Laboratory Services Supporting the Unregulated Contaminant
Monitoring Program

Work shall be divided into task orders. Reports submitted under this contract shall reference the
contract number, the task order number and the Environmental Protection Agency (EPA) as the
sponsoring agency. ‘

Monthly Progress Reports

A combined monthly progress report and monthly financial management report is required. .
Monthly progress reports will include summaries of number samples analyzed, number of .
samples analyzed that met all required quality control requirements, and average elapsed time
between sample collection and extraction and/or analyses. The monthly progress report shall be
divided into the following two sections:

A. Monthly Progress Report

For each task order, the contractor shall furnish a combined monthly technical and financial
progress report briefly stating the progress made, including the percentage of the task order
completed during the reporting period.

The contractor shall report, by task order, when appropriate, the following:
¢ Financial information, including:
o the original amount of funding for the task order,
o the available funds remaining after billing from the previous month,
o the amount of funds claimed for the current month
o an estimate of the amount of funds needed for work in progress
o the funds remaining for the task order
e Sample kit tracking information, including:
o the number of valid kits received (ie, no broken bottles, meets holding time,
preservation and temperature requirements)
o the number of invalid kits received,
o the total number of valid kits received during the contract
o the total number of invalid kits received during the contract
e Summaries of analyses performed in the month, by method, including:
o the number of samples analyzed,
o the number of samples analyzed that met all required quality control
o thquivemaggrts]apsed time between sample collection to extraction and between
extraction to analysis.
The contractor shall track the number of analyses available for each method for each task order.
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This includes the following, sorted by Task Order:
¢ The original number of samples included in the Task Order
The number of samples remaining from the previous month
The number of samples billed with the current invoice
The number of samples in progress (ie, received yet analysis is not complete)
The number of samples scheduled to be received but not yet received as of the time of the
report
e The total number of samples remaining for the Task Order

The contractor shall include a statement acknowledging that the laboratory will not process any
samples received that exceed task order capacity. The contractor shall notify the EPA Project
Officer when 75% of task order capacity is reached for each method.

B. Monthly Task Order Report
The report shall include a Monthly Task Order report, specifying individual samples to be
invoiced, sorted by Task Order and Method, including the following:

¢ Invoiced cost for the past month, relative to the total number of samples analyzed, which met
all QC requirements and were reported as a complete set for all methods from a sampled
location. (With subtotals indicated for field samples, field blanks (when needed), Lab
Fortified Sample Matrix [LFSM] samples and LFSM duplicate [LFSMD] samples. LFSMs
and LFSMDs must be prepared from EPA provided samples.)

e Cumulative costs submitted under the task order, relative to total number of samples
analyzed since the task order was awarded (with subtotals indicated for field samples, field
blanks, Lab Fortified Sample Matrix [LFSM] samples and LFSM duplicate [LFSMD]
samples).

e The contractor shall also identify any difficulties encountered and remedial action taken
during the reporting period and anticipated activity during the subsequent reporting period.

Monthly invoices must contain all samples reported for the invoicing month, as determined by
the creation date in the text files reported for that month (as defined in Table | UCMR 3 Text
File Specifications for Chemical Analyses). An example UCMR 3 Monthly Report is included
as Attachment 4.

This submission does not change the notification requirements of the "Limitation of Funds"
clauses requiring separate written notice to the Contracting Officer.

An electronic co};])y of the reports (in Adobe pdf) shall be submitted to the following addressees
or before the 20" of each month following the first complete calendar month of the contract.
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Distribute the reports as follows:

No. of Copies Addressee
1 Contracting Officer
1 Project Officer
1 Task Order Project Officer

Draft Task Order Invoice Report

Prior to the submission of a final invoice for a task order (typically on a monthly basis), the
contractor shall provide a draft task order invoice report to the Project Officer and the Task
Order Project Officer on or before the 20™ of each month following the first complete calendar
month of the contract.. The draft task order invoice report shall identify samples (field samples,
field blanks, and any prepared LFSM and LFSMD using those field samples), which have been
reported as a complete set during the invoice performance period. Complete sets of samples are
specified by EPA sampling kit ID and method and collected from an individual sampling
location at the same time (ie, FS, FB, LFSM, LFSMD). Draft task order invoice reports must
contain all samples reported for the invoicing month, as determined by the creation date in the
text files reported for that month. The format shall be identical to the final monthly progress
report as described in Attachment 4. The Task Order Project Officer will review and provide
feedback to the contractor within fourteen (14) calendar days. This review will allow EPA to
confirm the array of billable samples, included on the Draft Task Order Invoice Report, match
the array of acceptable samples that have been electronically reported by the laboratory during
the invoiced period of performance. This process minimizes the risk of cost disallowance or
resubmission of contragtor invoices due to errors.

SPECIAL REPORTS
Additional report requirements may be identified in the Task Orders. Delivery schedule, number
of copies, and distribution will also be identified in the Task Order.

DATA SUBMISSION

Laboratories shall submit comprehensive sets of analytical results for field samples, required
quality control (QC) samples and QC parameters using the electronic reporting format and
instructions included as Attachment 5.
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Attachment 1 Communication Strategy

Deliverables
Reporting Email Header Frequency Report To
Type -
Electronic “LabID_YYMMDD.txt” | Weekly Cl TSC-UCMR@epa.gov
Reporting of (LabID-underscore-File | (suggested)
Analytical results | Creation Date)
via Text File
Laboratory QC “QC Problem” Within 1 day of | TOPO, PO, UCMR
Problems discovery " | Sampling Coordinator
Sampling and “Sampling Error” Within 1 day of | TOPO, PO, UCMR
Shipping Errors discovery Sampling Coordinator,
UCMR Implementation
Contractor
Sample Schedule | “weekly update Weekly by 8AM | TOPO, PO, UCMR
Spreadsheet YYMMDD” EST on Sampling Coordinator,
TUESDAY UCMR Implementation
Contractor
Cl TSC-UCMR@epa.gov
Sample Tracking | “Sample Tracking Forms | Weekly by 8AM | TOPO, PO, UCMR
Forms (Scanned) | YYMMDD” EST on Sampling Coordinator,
TUESDAY UCMR Implementation
Contractor
Sample Tracking | NA Monthly Mail to:
Forms (Hard UCMR Implementation
Copy) Contractor
Great Lakes Environmental
Center, Inc. (GLEC)
739 Hastings St.
Traverse City, Michigan
49686
Draft Task Order | “draft task order invoice” | Monthly by the | TOPO, PO
Invoice 20™ of each
month
Monthly Progress | “Monthly Progress and Monthly CO, PO, TOPO
and Quality Quality Control
Control Assessment Report”
Assessment

Report




